
A) CLARIFICATIONS 

APPENDIX "D" 

lllf SNYDER II.J LANGSTON 

DEMOLITION SCOPE OF WORK 
BOEING - LOS ANGELES (Harbor Gateway) 

June 05,2000 

In addition to the terms and requirements as incorporated in all of the attached Contract 
Documents, the following items, including all layout, labor, material, approvals, waste material, 
installation, supervision, agency approval, shop drawings, engineering, transportation, 
mobilization, and demobilization, tools, scaffolding, shoring, bracing, equipment, permits, licenses, 
taxes, insurance, wage and material escalation, receiving, handling, distribution, hoisting and 
services related to the above, overhead and profit, guarantees, and warranties, but not 
necessarily only these items, are part of the performance of the complete Scope-of-Work. 

1. The initialing of the first page of any Appendix to this Contract indicates acceptance of all 
pages of the Appendix. 

2. Contractor shall post a Code of Safe Practices at a conspicuous location at the jobsite. 

3. Temporary Services: The Owner will, without charge unless otherwise specified, furnish 
the following temporary services at the job-site for the Contractor's use. 

a) Construction Power: all normal single-phase 110 vac temporary electric service 
as required by the Contractor shall be provided by this Contractor. The cost of 
the electricity will be paid by others. Note, however, that each Contractor shall 
also provide his own source of power for all equipment requiring more than 
single-phase 110 vac electrical service (i.e., welding equipment, masonry saws, 
etc.). This Contractor shall make his own arrangements for supply and 
connections to his field office. This Contractor to supply his own power cords 
from "spider'' boxes or other established connection points. 

b) Construction Lighting: Temporary lighting will not be provided, all lighting required 
for safety and task lighting will be provided by this Contractor. This Contractor 
shall provide all lighting requirements above OSHA standards necessary to 
perform its own work (i.e., drywall finish, painting, etc.). 

c) Construction Water: Construction water will be provided as required by this 
Contractor. Contractor shall be responsible for payment for consumption charges 
for all bulk water usage from metered sources associated with site grading, site 
utility construction, paving, dust control, and similar activities. 

d) Parking: Contractor shall make arrangements for parking, either on-site or off
site. Contractor will be solely responsible for all liability relative to their employees' 
vehicles. 
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4. Safety 

a) Contractor shall post a Code of Safe Practices at a conspicuous location at the 
job site. 

b) Contractor shall provide adequate protection as required for public and private 
property, utilities and materials and shall be responsible for the safety of workmen 
in accordance with applicable codes, laws and regulations of government 
agencies of jurisdiction. Any damage caused by Contractor's negligence shall be 
corrected by Contractor in a manner approved by the Contractor, Architect, 
and/or the Owners Representative at no additional cost. Construction Manager 
reserves the right to back-charge Contractor for all costs associated with non
compliance of this paragraph. 

c) Contractor shall exercise extreme caution and special care while conducting 
operations in the vicinity of existing sidewalks, streets, and railroad tracks 
adjacent to the Project. Contractor's personnel shall at all times comply with the 
direction of the Contractor's Superintendent and/or representatives of the 
Southern California Regional Rail Authority (SCCRA) with respect to construction 
operations. 

d) Contractor shall maintain an effective control of operations, stopping if necessary, 
to ensure that the public, its employees, and its Contractors not be endangered 
during the installation of Contractor's work. 

e) Contractor shall take the appropriate measures to prevent injury to personnel and 
the work of other trades resulting from their operations. 

f) Contractor will be required to have a written Substance Abuse Program. All 
employees will present proof of drug and alcohol screening given by a certified 
testing laboratory not sooner than twenty-four (24) hours before reporting to work. 

5. Clean-Up and Rubbish Removal 

a) Contractor shall remove daily all debris caused by his work to a trash bin or other 
container(s) provided by the Contractor and at Contractor's own expense. The 
location, type, and size of all trash containers is to be coordinated with the 
Construction Manager's Superintendent. 

b) Contractor shall maintain and conclude their portion of the work with cleaning of 
the adjacent roadways and adjacent parking lots. In addition to the final cleaning, 
these areas will be kept free of all dirt, debris and mud. This shall be done with 
either a water truck, water hose(s), labor or a combination of both. 

6. Delivery, On-site Storage and Installation 

a) Deliver materials to the job site in order to provide for the proper execution of the 
work in a continuous uninterrupted fashion unless called for otherwise in the 
construction schedule. Material deliveries shall be scheduled in coordination with 
the Construction Manager. 
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b) Stockpile material only in areas approved by the Construction Manager. If 
materials stockpiled in unapproved areas are creating interference or obstruction 
with the work of others, or overloading the rated capacity of slabs, etc., said 
materials must be relocated by the Contractor at once. Contractor is responsible 
for maintaining the integrity of all stored and/or stockpiled materials. 

c) Contractor is responsible to secure its materials from the effects of weather 
including, but not limited to, wind, water, sunlight, etc. 

7. Fencing: the Construction Manager may elect to provide temporary fencing to enclose 
the construction area. Any fencing or other security measures which the Contractor 
deems necessary for the protection of his offices, storage containers, equipment, or 
materials shall be provided at his sole expense. 

8. Job Site Phone: all Contractors must provide their own telephone service or use the job 
site pay phone (if available). 

9. Production of Plans and Specifications: all successful CONTRACTORs will be furnished 
one (1) complete set of plans and specifications. Any additional plans and specifications 
will be furnished by the Construction Manager at the Contractor's expense. 

10. Testing: 

a) Owner will pay for construction testing; however, unnecessary re-testing costs 
caused by this Contractor, due to incomplete work or faulty workmanship, will be 
paid for by this Contractor. 

b) It shall be the responsibility of this Contractor to coordinate the material testing 
requirements with the Construction Manager's Project Superintendent to assure 
compliance with the Contract Documents. Contractor shall furnish all equipment 
and personnel to conduct tests required to secure approval of the installation from 
all agencies having jurisdiction. 

11. Permits: the Owner will provide the general building and grading permit. All other 
permits, including design, plan check, and permit fees required for the performance of the 
work to be obtained and paid for by this Contractor. 

12. Coordination of Trades: it is the responsibility of this Contractor to properly coordinate his 
work with both the Construction Manager and other Contractors. As a result, the 
sequence of certain operations, location of equipment, lay-down and fit-up areas, etc. 
must be thoroughly analyzed and coordinated to minimize construction impact on the 
project and on other Contractors. No extra compensation will be paid to Contractor for 
relocating any material or equipment that has been installed without proper coordination 
between all Contractors. 

13. Excavation and Back-fill: this Contractor will perform all cutting, patching, excavation, 
back-fill, compaction and disposal of excess materials as required to complete the work. 
All grades will be returned to the state in which they were found immediately prior to the 
start of the particular installation. 

14. Scaffolding Systems: If the Contractor intends to employ a scaffolding system to assist in 
the completion of the specified scope-of-work, said system must be furnished and 
installed by one (1) of the following approved manufacturers/erectors. The cost of using 
one of these approved systems is included by Contractor, and no other scaffolding 
systems will be allowed: 
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Aluma Systems USA, Inc. 
2840 W. First Street 
Santa Ana, CA 92703 

Arise Scaffolding & Equipment 
9215 Mira Este Court 
San Diego, CA 92126 

Rolls Scaffold & Equipment 
125 Montgomery 
Oxnard, CA 93030 

Safway Steel Products 
601 W. 1401

h Street 
Gardena, CA 90248 

Patent Construction Systems 
21222 South Wilmington Avenue 
Carson, CA 90749 

Waco Scaffolding & Equipment 
18024 S. Broadway 
Gardena, CA 90248 

15. Miscellaneous Protection: this Contractor is responsible for protecting property, 
personnel and the work of other Contractors in carrying out this work. This Contractor 
shall take all reasonable precautions to protect his work from damage by other 
Contractors. Damage caused by this Contractor or his forces shall be repaired and/or 
replaced by this Contractor. 

16. Local Knowledge: this Contractor must be totally familiar with and have made due 
allowance for all contingencies pertaining to local facilities and difficulties, the 
requirements of the documents, pertinent rules and regulations of government bodies 
having jurisdiction and state of labor and material markets. No additional charges will be 
allowed because of the lack of such knowledge. 

17. Contractor may, at its sole option, terminate this Subcontract Agreement for convenience 
by issuing a written "Notice of Termination" to Contractor. Such notice shall clearly 
specify the effective date of termination. Upon receipt of such notice, Contractor shall: 

a) Immediately discontinue Work on the date specified in the notice and place no 
further orders or subcontracts for materials, services, or facilities, other than 
those that may be required for completion of such portions of the Work specified 
in the Notice of Termination; 

b) Promptly obtain cancellation, upon terms satisfactory to both Contractor and 
Owner, of all purchase orders, subcontracts, rental or any other agreements 
existing for the performance of the terminated Work or assign those agreements 
to Contractor as directed; 

c) Assist Contractor in the maintenance, protection, and disposition of Work in 
progress, facilities, tools, equipment, property, and materials in Contractor's 
possession; Complete performance of the Work specified in the notice of 
termination; and 

d) Vacate the Project site to the extent required by Contractor. 

e) In the event of such termination, Contractor waives any claims for damages, 
including loss of anticipated profits, on account thereof, and, as the sole right and 
remedy of Contractor, Contractor shall pay Contractor in accordance with the 
following: 

(1) All amounts due under the terms of this Agreement and not previously 
paid to Contractor for Work satisfactorily completed in accordance with 
the Contract Documents prior to such Notice of Termination and for Work 
satisfactorily completed as specified in such Notice; 

(2) Reasonable administrative costs (not to exceed actual costs) of settling 
and paying claims arising out of the termination of Work under 
subcontracts or purchase orders; and 

(3) Reasonable costs (not to exceed actual costs) incurred in demobilization 
and disposition of residual material, facilities, and equipment. 

LB Temple & Willow Facility 
TEGIL VI Environmental Services Inc. 

Appendix "D"- Scope of Work 
Demolition 

October 26, 1998 
Page 4 of4 

BOE-CS-0064314 



f) Within thirty (30) days after receipt of Notice of Termination, Contractor shall 
submit an invoice for final payment as described in Appendix "A" General Terms, 
Section 3. 

g) Those provisions of the Subcontract Agreement that by their very nature survive 
final acceptance of the Work, including and without limitation any and all 
warranties, shall remain in full force and effect after their termination. 

18. Schedule of Values: The Construction Manager requires Contractor to submit a Schedule 
of Values in sufficient detail as required to accurately assess the true value and progress 
of the work at any point in the construction process, along with the executed copies of the 
Subcontract Agreement to which this Appendix is an integral part. 

19. Reference to "Contractor'': Where reference to "Contractor," "General "Contractor," or 
"Snyder Langston" is made in the specifications, plans, or other Contract Document, each 
shall come to represent the same entity. Furthermore, all work that would normally be 
performed by this Contractor, even if designated as being by "Contractor," shall be 
performed as part of this Contractor's scope-of-work. 

20. Conflicts and Discrepancies: In the event of any conflict or discrepancy between any of 
the Contract Documents, the most stringent requirement shall apply in each case. 

21. "Back-charges": The Construction Manager shall be entitled to a mark-up of fifteen 
percent (15%) for overhead and profit plus recovery of general conditions expenditures 
added to the cost of any sums deducted from the Subcontract Amount and identified as 
"back-charges" against Contractor. 

22. Drinking Water: This Contractor shall provide drinking water for his own work forces. 

23. This Contractor shall promptly provide, at the request of Contractor, the company name, 
contact, phone numbers, and address of all suppliers for any material or product that is to 
be a part of the work. This shall apply to all Contractor's lower-tier contractors such that 
each Contractor, sub-Contractor, vendor, and all related suppliers or fabricators shall be 
divulged upon request, which includes providing the freight tracking numbers or purchase 
order (P.O.) numbers, trucking carrier and location during transit, and any other 
information related to tracking the whereabouts of material to be incorporated into the 
work. This information will be held in confidence, and all supplier visits by Contractor will 
be coordinated with this Contractor. Contractor reserves the right to view work in 
progress off site, as well as obtain and track material in progress. 
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24. Submittal data required as applicable to this Scope of Work: 

a) One (1) sepia and four (4) blue-line copies of all shop drawings. 
b) Six (6) copies of all manufacturer's brochures and/or cut sheets. 

26. Contractor's equipment sub-Contractor(s) of any tier, shall comply with the insurance 
provisions as outlined in Appendix "A", Paragraph 22, including the requirement to provide 
a separate endorsement naming the Contractor and Owner, etc., as additional insured. In 
addition, a current, valid copy of the requisite OSHA crane certification is to be submitted 
to the Contractor prior to the commencement of any work. 

The Contractor may request written proof of the requisite insurance for any tier of this 
Contractor's Contractor. Such written proof of insurance shall comply with the provisions 
as outlined within these Contract Documents. The Contractor may deny job-site access 
to any sub-Contractor until the requested documentation is supplied. Should jobsite 
access be denied for said aforementioned reason, there shall be no contractual damage 
to the Contractor. 

B) INCLUSIONS 

1. Contractor shall provide all labor, material and equipment required to complete the 
Demolition (Cost Code 0251 0) work as outlined in the General Notes and Construction 
Notes shown on Walden & Assoc. Demolition Plan DM1 dated 8/27/98 and in accordance 
with other related contract documents described by this Agreement including As-Built 
Drawings of existing facilities to be demolished and Civil Plans. 

2. It is agreed herein that Contractor Payment and Performance Bonds are required and 
included as part of the Contract Amount. As indicated in Appendix "P\', General Terms, 
Article Numbers 19 and 24, the Contractor has sole responsibility for the inclusion of any 
adjustments to the cost of bonds that may be required as a result of changes in the Work. 

3. Contractor shall maintain project schedule as provided by the Contractor. Should 
Contractor fail to meet schedule as a result of their own actions as determined by the 
Contractor, Contractor shall employ additional workmen or overtime at Contractor's 
expense. Should Contractor fail to make up critical path delays caused by Contractor's 
own action, Contractor shall be held responsible for all costs associated with delay 
including Contractor's general conditions. 

4. Before the commencement of work establish the location(s) and extent of underground 
utility services in the work area(s) by notifying Underground Service Alert (1-800-227-
2600) at least forty-eight (48) hours in advance. The location(s) of underground utility 
services where shown on the Plans, on other Contract Documents, or given orally at the 
site are based on available records and are not guaranteed to be complete or correct. 
Responsibility shall rest with this Contractor to become acquainted with the location of 
underground utility services, structures, and so forth which may be encountered or affect 
the work described elsewhere herein. 

5. The Contractor shall notify all utility companies forty-eight (48) hours prior to the 
commencement of work. Refer to General Notes on Demo Plan DM1 dated 8/27/98. 

6. To facilitate cut & plug of existing utility lines, Contractor includes "pot holing" and locating 
points-of connection (POCs) to existing utility services within ten feet (1 0') of the 
location(s) shown. 

7. Provide flag men, cones, lane markers, barricades, signs, and so forth as necessary to 
ensure the safety and well-being of the surrounding community during all demolition 
operations. Take all necessary precautions and employ only fully-qualified machine 
operators. 

8. During the demolition, Contractor shall apply water to surfaces in the work area at 
frequent intervals and in sufficient quantities to alleviate dust. Contractor shall provide 
water trucks and hoses. 

LB Temple & Willow Facility 
TEG/L VI Environmental Services Inc. 

Appendix "D"- Scope of Work 
Demolition 

October 26, 1998 
Page 6of6 

BOE-C6-0064316 



9. Work closely with Construction Manager Superintendent to minimize disruption to existing 
facilities (Animal Control} that are to remain. Coordinate any disruption of utilities to 
Animal Control with Construction Manager Superintendent. 

10. Clear the site of all trees, shrubs, grass, and other plant life; grub the root systems of all 
demolished tress and shrubs, but do not disturb trees, the roots of trees, or other plants 
which are to remain or on adjacent properties. Remove rocks, boulders, trash, concrete 
pipe, metal, equipment, etc., and other debris. 

11. Promptly remove demolished building materials, cleared debris and vegetation from the 
site; burning of debris is not permitted. Obtain permission from the applicable regulatory 
authority regarding haul routes and the disposal of debris to a legal waste disposal site. 
Pay all required dump fees and provide Bill of Lading/Dump Tickets for proof of proper 
disposal. 

12. Contractor includes a minimum of two (2) move-ins as a part of this scope. 

13. The Contractor shall notify the City Traffic Department and Police Department and secure 
any and all permits and implement traffic plans. 

14. All remaining MEP systems are available for the demolition Contractor's salvage. 

15. Per City of Los Angeles, the City Standards supersedes the 1997 Greenbook for 
Standard Plans and Specification, when or if, a conflict between the two arises. 

16. Recycling is encouraged. Demolition Contractor shall provide documentation for recycled 
materials in compliance with authorities having jurisdiction. 

17. Insurance requirements include five (5) million dollars General Liability for this project. 

18. Proposed demolition schedule duration is __ calendar days from mobilization to 
completion. 

19. Contractor shall include all traffic control, barricades, layout, shoring and mastic removal. 

20. Safe-off excavations by filling with native soil and mark location for compaction. 

21. Contractor is required to have a business license for the City of Los Angeles. 

22. City and Contractor will work closely with demolition Contractor to provide a sequence for 
demolition of site and buildings. 

23. Temporary services required to complete the work shall be provided by this Contractor. 

24. All asphalt paving is to be ground in place and left for the future grading operations. 

25. A temporary six {6') foot chain link "construction" fence will be erected along the property 
lines where shown. This fence will connect to the existing perimeter fencing, which will 
remain in this phase. 
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35. Unit prices apply as follows for work outside the contract scope: 

a) Additional Move-On/Move-off, per each occurrence. $ ----

b) Remove concrete footings, perCY. $ __ _ 

c) Remove manholes, per each occurrence. $ __ _ 

d) Cut and plug existing utility line, per each occurrence. $ __ _ 

e) Additional haul-offs, per each occurrence. $ __ _ 

36. Labor Rates apply as follows: 

General Foreman 

Foremen 

Laborer 

Operator 

C) EXCLUSIONS 

Removal of: 

underground storage tanks 

removal of hazardous waste 

asbestos lead paint 

soils testing, compaction 

survey 

layout 

contaminated soils 

tank 

sump or pit cleaning 

$ 

$ 

$ 

$ 

Per Hour 

Per Hour 

Per Hour 

Per Hour 

re-routing of above or below ground utilities 

new construction of any type 

construction of wood fences or canopies. 
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